TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER |

TASK NO

99124 140

AMENDMENT

QSS Group, Inc.

TASK TITLE: {NTE 80 characters; include Project name}

EOS AM-1 Launch and Activation Systems Engineering Services

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) — DaTE ‘ ' ,
CODE CODE

Richard Ho M 7 Z/Z; 421 | 421 | 301-286-2682
BRANCH HEAD L h - pafe 4 cooe PHONE

Kevin Grady T’ é/77 421 301-286-8352
CONTRACTING OFFICER'Y TEW DATE coE PHONE
M/Ubert S. Lebair, Jr ,é, / //?/59 560 301-286-6588
FLIGHT HARDWARE, cnmcm. GSEOR SOFTWARE? CONTRAFING OFFICER'S QUALITY REP. DESIGNATED FAM:
‘fIF YES. NEED CODE 303 CONCURRENCE Ni BLOCKI

i The contractor shall identify and explain the reason for any deviations, exceptions, {To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: SFP I O 1999
The contractor shall complete and submit the required Reps and Certs. -

Contractor will develop specification or statement of work under this task for a future procurement. [XINO [ ]YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ 1 YES [X1 N/A
Government Furnished Property/Facilities: [X] NO [ )} YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only) B
Onsite Performance: [ 1NO [X) YES If yes: [X] TOTAL [ ] PARTIAL

If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [X] NO {1 vEs '
Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be October -1, 1999.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No.2 __No.3 ___No. 4 _ _No.B
Cost 10% 50% 25% 25% %
Schedule 16% 25% 25% 50% %
Technical 75% 25% 50% 25% . %

{To be completed by Contracting Officer)

The target cost of this task order is $ 528,301

The target fee of this task orderis $ 13,110

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis § 541,411

The maximum feeis $_ 19,161 .
The minimum fee is $0.

THIS TASKASSIGNMENT 1S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS”

] Lorrie L. Eakin
qg e q G ['% 3 foo Contracting Officer
SIGNATURE OF CONTRACTING OFFIiCER TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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REQUEST FOR TASK PLAN / TASK ORDER

N 7

 NASS- TASK NO. AMENDMENT
QSS$ Group, Inc. 99124 1 ‘ 0

Applicable paragraphs from contract Statement of Work: Function 2-Execution Phase Services

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
Task start date is 10/7/99.

The contractor shall provide EOS AM Spacecraft launch and activation systems enginneering services as follows:
Provide spacecraft test and processing services at VAFB.

Provide joint EOS Operations Center (EOC) spacecraft test and rehearsal services.

Review test procedure and test results.

Provide problem reports review and closure services.

Provide technical liaison to the launch vehicle contractor, KSC, and the Air Force.

Provide test and operations services for the instrument teams at VAFB and at the EOC.

Participate in development and test of the test and operational procedures for the AM-1 instruments.
Provide post launch AM-1 spacecraft activation services.

Provide post launch instrument activation services.

Provide on orbit spacecraft and instrument anomalies review and resolution services.

Provide spacecraft contract property and government furnished equipment disposition and transfer services.
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Y

PERFORMANCE SPECIFICATIONS: ‘
Test Reports to contain the following items: 1) test purpose and objectives, 2) test configuration, 3) test flow and

procedure reference, 4) test personnel, 5) test results, 8) test anomalies, 7} anomly resolution and closure plans.
Weekly Status Reports to contain weekly actvities, accomplishments, issues, and near term plans.

APPLICABLE DOCUMENTS!
Terra Project Technical Documents

TASK END DATE: 3/31/00

MILESTONES/DELIVERABLES AND DATES:

Test Reports within 10 days after completion of test
Weekly Status Reports

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.
Technical: Technical lead acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
To the appropriate technical leads: D. Nguyen {Comm), J. Rende (C&DH}, S. Placanica (GN&C), A. Fitzkee {Thermal), D. Keys (Power),
T. Venator (Struct/Mech), Mark Underdown (Propulsion), Tom Anderson {Instruments}, Tom Venator (Management/Systems)




